## **EXHIBIT B**

| Opinion of                     | Probable Cost - Conceptual Design   |  |  |
|--------------------------------|---|--|--|
|                                | e 11/22/2022  |  |  |
| Forest Au                      | delia Park  |  |  |
| Scope Description              |   |  | <b>Estimated Cost</b>  |
|                                | Enhanced Playground with Shade Structures, Futsal Court Basketball Court, Bleachers, Drinking Fountain, Lighting, Landscaping, Irrigation, Walkway, Games Area-Artificial Turf, Enhanced Pavillion  |  | \$1,500,00   |
|                                |   | Construction Cost Total  | \$1,500,00   |
| Desig                          | Design Team with Architectural, Landscape Architecture,<br>Structural, Civil and Electrical/Plumbing Engineering  | Actual Fee   | \$98,00  |
|                                | t Geotechnical Engineering, Materials Testing, Project<br>s Management, Inspection  | 5%   | \$75,00  |
| ·                              |   | Subtotal   | \$1,673,00   |
| Contingency and Escalation 15% |   |  | \$250,95   |
| PARK TOTAL                     |   |  | \$1,923,95   |
|                                | Scope Description   |  |  |
|                                |   |  | Estimated Cost   |
|                                | Environmental   |  | \$200,00   |
|                                | Building Demolition   |  | \$200,00   |
|                                | Building Demolition Construction of New Exterior Wall   |  | \$200,00<br>\$250,00<br>\$478,00   |
|                                | Building Demolition   |  | \$200,00<br>\$250,00<br>\$478,00   |
|                                | Building Demolition Construction of New Exterior Wall Interior Renovation for Recreation Center, Police   | Construction Cost Total  | \$200,00<br>\$250,00<br>\$478,00<br>\$3,150,00   |
| Desig                          | Building Demolition Construction of New Exterior Wall Interior Renovation for Recreation Center, Police   | Construction Cost Total  | \$200,00<br>\$250,00<br>\$478,00<br>\$3,150,00   |
| Projec                         | Building Demolition Construction of New Exterior Wall Interior Renovation for Recreation Center, Police Substation, Cultural Center, Library  Design team with Architectural, Landscape Architecture,   |  | \$200,00<br>\$250,00<br>\$478,00<br>\$3,150,00<br>\$4,078,00<br>\$611,70   |
| Projec                         | Building Demolition Construction of New Exterior Wall Interior Renovation for Recreation Center, Police Substation, Cultural Center, Library  n Design team with Architectural, Landscape Architecture, Structural, Civil and Electrical/Plumbing Engineering  tt Geotechnical Engineering, Materials Testing, Project  | 15%  | \$200,00<br>\$250,00<br>\$478,00<br>\$3,150,00<br>\$4,078,00<br>\$611,70   |
| Projec                         | Building Demolition Construction of New Exterior Wall Interior Renovation for Recreation Center, Police Substation, Cultural Center, Library  n Design team with Architectural, Landscape Architecture, Structural, Civil and Electrical/Plumbing Engineering  tt Geotechnical Engineering, Materials Testing, Project  | 15%  | \$200,00<br>\$250,00<br>\$478,00<br>\$3,150,00<br>\$4,078,00<br>\$611,70<br>\$203,90<br>\$4,893,60<br>\$734,04                             |
| Projec                         | Building Demolition Construction of New Exterior Wall Interior Renovation for Recreation Center, Police Substation, Cultural Center, Library  Design team with Architectural, Landscape Architecture, Structural, Civil and Electrical/Plumbing Engineering  Geotechnical Engineering, Materials Testing, Project Management, Inspection  Contingency and Escalation  | 15%<br>5%  | \$200,00<br>\$250,00<br>\$478,00<br>\$3,150,00<br>\$4,078,00<br>\$611,70<br>\$203,90<br><b>\$4,893,60</b><br>\$734,04                      |
| Projec<br>Expense              | Building Demolition Construction of New Exterior Wall Interior Renovation for Recreation Center, Police Substation, Cultural Center, Library  Design team with Architectural, Landscape Architecture, Structural, Civil and Electrical/Plumbing Engineering  t Geotechnical Engineering, Materials Testing, Project Management, Inspection  Contingency and Escalation  MULTI-PI  TOTAL PROJE                           | 15%<br>5%  | \$200,00<br>\$250,00<br>\$478,00<br>\$3,150,00<br>\$4,078,00<br>\$611,70<br>\$203,90<br>\$4,893,60<br>\$734,04<br>\$5,627,64               |
| Projec                         | Building Demolition Construction of New Exterior Wall Interior Renovation for Recreation Center, Police Substation, Cultural Center, Library  Design team with Architectural, Landscape Architecture, Structural, Civil and Electrical/Plumbing Engineering  t Geotechnical Engineering, Materials Testing, Project Management, Inspection  Contingency and Escalation  MULTI-PI  TOTAL PROJE  URCE:                    | 15% 5% 15% URPOSE CENTER TOTAL   | \$200,00<br>\$250,00<br>\$478,00<br>\$3,150,00<br>\$4,078,00<br>\$611,70<br>\$203,90<br>\$4,893,60<br>\$734,04<br>\$5,627,64               |
| Projec<br>Expense              | Building Demolition Construction of New Exterior Wall Interior Renovation for Recreation Center, Police Substation, Cultural Center, Library  Design team with Architectural, Landscape Architecture, Structural, Civil and Electrical/Plumbing Engineering  t Geotechnical Engineering, Materials Testing, Project Management, Inspection  Contingency and Escalation  MULTI-PI  TOTAL PROJE  URCE:                    | 15%  5%  URPOSE CENTER TOTAL  CT COST (Phase 1 and 2)  killman Corridor TIF District | \$200,00<br>\$250,00<br>\$478,00<br>\$3,150,00<br>\$4,078,00<br>\$611,70<br>\$203,90<br>\$4,893,60<br>\$734,04<br>\$5,627,64<br>\$7,551,59 |
| Projec<br>Expense              | Building Demolition  Construction of New Exterior Wall  Interior Renovation for Recreation Center, Police Substation, Cultural Center, Library  Design team with Architectural, Landscape Architecture, Structural, Civil and Electrical/Plumbing Engineering  t Geotechnical Engineering, Materials Testing, Project Management, Inspection  Contingency and Escalation  MULTI-PI  TOTAL PROJE  URCE:  Si Park Departi | 15%  5%  15%  URPOSE CENTER TOTAL  CT COST (Phase 1 and 2)                           | \$200,00<br>\$250,00<br>\$478,00<br>\$3,150,00<br>\$4,078,00<br>\$611,70<br>\$203,90<br>\$4,893,60<br>\$734,04<br>\$5,627,64               |